STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 22/ 02 IN SAN DI EGO COUNTY AT RAMONA FROM 09/ 17/ 02
CONTRACT NUMBER 11- 079504 8TH STREET TO 7TH STREET CONTRACT CCDE 'B '
LOCATI ON 11-SD-78-35.7/35.8 42 CONTRACT | TEMS
TREE PLANTI NG FEDERAL Al D ACST-P078-(101)E

PE- P078- (101) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

OPCSALS | SSUED 15 FUND TOTAL HA25 500, 000 TOTAL NUMBER OF WORKI NG DAYS 310
MBER OF BI DDERS 4 ENG NEERS EST 419, 000. 00 AMOUNT OVER 40, 065. 04 PERCENT OVER EST 9. 56
OGRAM ELEMENTS TEA
Bl D RANK Bl D TOTAL BI DDER I D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 459, 065. 04 1 T B PENI CK AND SONS | NC 858 558-1800
00185381
9747 OLSON DRI VE FAX 858 558-1881
SAN DI EGO CA 92121
2 492, 300. 00 4 BELAI RE VEST LANDSCAPE | NC 714 523-9200
00448636
P O BOX 6270 FAX 714 523-9201
BUENA PARK CA 90622
3 598, 890. 00 2 G | M GENERAL ENG NEERI NG 760 436-5870
00592111
916 MORNI NG SUN DRI VE FAX 760 944-7349
ENCI NI TAS CA 92024- 1957
4 417,726. 00 3 3 D ENTERPRI SES | NCORPORATED 858 272-3191
NO GOCD FAI TH EFFRT 00621125
2180 GARNET AVENUE STE 1A FAX 858 272-6089

SAN DI EGO CA 92109



11- 079504

11-SD-78- 35 SUMMARY

08/ 22/ 02

DDER | D NAME AND ADDRESS
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REMAI NI NG BI DDERS PAGE 2

09/ 17/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONSCLI DATED WASTE MANAGEMENT
MONTCLAI R CA

HURRI CAN AND POWAY FENCE
RAMONA CA

I MPERI AL | RRI GATI ON
ESCONDI DO CA

MOCRE ELECTRI C
CORONA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

STATEW DE SAFETY AND S| GNS
PONAY CA

HAULI NG

FENCI NG

MATERI ALS

ELECTRI CAL

STRI PI NG

SI GNS
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11-SD-78- 35
08/ 22/ 02

DDER | D NAME AND ADDRESS
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REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 3
09/ 17/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 G LBERT AYALA AND SONS M SCELLANEQUS ASPHALT CONCRETE ( PARTI AL)

SAN BERNARDI NO CA
HURRI CAN AND POWMAY FENCE COVPANY TEMPORARY FENCE AND GATES
RAMONA CA
PAYCO SPECI ALTI ES | NC CURB PAI NTI NG
CHULA VI STA CA
STATEW DE SAFETY AND S| GNS CONSTRUCTI ON AREA SI GNS AND RESET ROADSI DE SI GNS
PONAY CA
V T ELECTRI C ELECTRI CAL
CH NO HI LLS CA

DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SOQUTHWEST SI GNAL SERVI CE LI GHTI NG
397 RELEI GH
EL CAJON CA 92020

DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STATEW DE SAFETY AND S| GNS TRAFFI C CONTROL

PONAY CA



11- 079504 Bl D245

11- SD- 78- 35 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 22/ 02 09/ 17/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 330 9.32 3, 075. 60
2 024284 2.4 M TEMPORARY GATE (TYPE CL - 1.8) EA 4 141. 25 565. 00
3 024285 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUVP SUM 1, 695. 00* 1, 695. 00
4 024286 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 4 565. 00 2, 260. 00
(NO PLATES)
5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 599. 00* 2,599. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 16, 950. 00* 16, 950. 00
7 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 6, 102. 00 12, 204. 00
8 152320 RESET ROADSI DE SI GN EA 3 209. 05 627. 15
9 153246 REMOVE CONCRETE (M SCELLANEOUS) MB 150 84. 75 12, 712. 50
10 200002 ROADSI DE CLEARI NG LS LUVP SUM 5, 000. 00* 5, 000. 00
11 200101 | MPORTED TOPSOI L VB 54 141. 25 7,627.50
12 024287 ROOT BARRI ER M 200 11. 30 2, 260. 00
13 202003 | RON SULFATE KG 8 3.39 27.12
14 204011 PLANT ( GROUP K) EA 39 649. 75 25, 340. 25
15 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 20, 340. 00* 20, 340. 00
16 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUVP SUM 5, 650. 00* 5, 650. 00
17 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 4 169. 50 678. 00
18 024288 4 STATI ON | RRI GATI ON CONTROLLER EA 1 1, 130. 00 1, 130. 00
( PEDESTAL MOUNTED)
19 (F) 024289 32 MM TYPE K COPPER Pl PE M 63 17. 9365 1, 130. 00
20 (F) 024290 50 MM TYPE K COPPER Pl PE M 8 33. 90 271. 20
21 (F) 208250 25 MV PLASTI C PI PE (PR 200) M 460 4.52 2,079. 20
(SUPPLY LI NE)
22 208304 WATER METER EA 1 20, 340. 00 20, 340. 00
23 024291 CONCRETE WATER METER BOX EA 15 113. 00 1, 695. 00
24 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 1 904. 00 904. 00
25 208435 50 MVl BACKFLOW PREVENTER ASSEMBLY EA 1 904. 00 904. 00
26 024292 SPRI NKLER ( TYPE C-2 MOD) EA 78 22.60 1, 762. 80
27 208488 25 MM GATE VALVE EA 4 113. 00 452. 00
28 208489 32 MM GATE VALVE EA 1 141. 25 141. 25
29 024293 25 MV QUI CK COUPLI NG VALVE EA 4 96. 05 384. 20
30 024294 100 MM | RRI GATI ON CONDUI T M 310 22. 60 7, 006. 00
31 024295 150 MM CORRUGATED HI GH DENSI TY M 30 226. 00 6, 780. 00
POLYETHELENE Pl PE CONDUI T
32 024296 PAI NT CONCRETE CURB ( 2- COATS) MR 27 45. 20 1, 220. 40
33 024297 75 MM POLYVI NYLCHLORI DE PLASTI C PI PE M 30 113. 00 3, 390. 00
34 703233 GRATED LI NE DRAI N M 42 282. 50 11, 865. 00



11- 079504 Bl D245

11-SD-78- 35 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
08/ 22/ 02 09/ 17/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 731502 M NOR CONCRETE (M SCELLANEQUS VB 140 734.50 102, 830. 00
CONSTRUCTI ON)
36 750050 I NLET GRATE EA 5 734. 50 3,672.50
37 (S) 860402 LI GHTI NG (CI TY STREET) LS LUWP SUM 45, 788. 73* 45,788. 73
38 024298 PARK BENCH EA 6 1, 259. 39 7,556. 34
39 024299 TREE GRATE (TYPE A) EA 32 1, 556. 58 49, 810. 56
40 024300 TREE GRATE (TYPE B) EA 7 1, 556. 58 10, 896. 06
41 994901 TRASH RECEPTACLE EA 12 1, 020. 39 12, 244. 68
42 999990 MOBI LI ZATI ON LS LUWP SUM 45, 200. 00* 45, 200. 00

TOTAL 459, 065. 04



m
—=_

OCONOURAWNRFRPOOO~NOUDRWNRFRPOOONOUAWNRPOOO~NOORWNE

11- 079504 Bl D245

11-SD-78-35 SUMMARY OF REMAI NI NG BI DDERS PACE 6
08/ 22/ 02 09/ 17/ 02
_______________________________ e
SECOND TH RD FOURTH

BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ e
20.00 6600. 00| 30. 00 9900. 00| 10. 00 3300. 00
250. 00 1000. 00| 750. 00 3000. 00| 300. 00 1200. 00
1, 000. 00* 1000. 00| 3, 000. 00* 3000. 00| 3, 000. 00* 3000. 00
1, 000. 00 4000. 00| 2,000. 00 8000. 00| 1, 500. 00 6000. 00
2,500. 00* 2500. 00| 8, 000. 00* 8000. 00| 3, 000. 00* 3000. 00
20, 000. 00* 20000. 00| 12, 000. 00* 12000. 00| 14, 000. 00* 14000. 00
3, 400. 00 6800. 00| 7,500. 00 15000. 00| 7,500. 00 15000. 00
250. 00 750. 00| 1, 000. 00 3000. 00| 300. 00 900. 00
200. 00 30000. 00| 260. 00 39000. 00| 160. 00 24000. 00
5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
100. 00 5400. 00| 250. 00 13500. 00| 40. 00 2160. 00
10. 00 2000. 00| 40. 00 8000. 00| 30. 00 6000. 00
50. 00 400. 00| 250. 00 2000. 00| 20. 00 160. 00
1, 350. 00 52650. 00| 2, 000. 00 78000. 00| 1, 300. 00 50700. 00
15, 000. 00* 15000. 00| 24, 000. 00* 24000. 00| 12, 000. 00* 12000. 00
2, 000. 00* 2000. 00| 5, 000. 00* 5000. 00| 3, 000. 00* 3000. 00
250. 00 1000. 00| 750. 00 3000. 00| 200. 00 800. 00
2,000. 00 2000. 00| 5, 000. 00 5000. 00| 4, 000. 00 4000. 00
30. 00 1890. 00| 100. 00 6300. 00| 30. 00 1890. 00
35.00 280. 00| 125.00 1000. 00| 50. 00 400. 00
15.00 6900. 00| 15. 00 6900. 00| 10. 00 4600. 00
20, 000. 00 20000. 00| 20, 000. 00 20000. 00| 22, 000. 00 22000. 00
150. 00 2250. 00| 450. 00 6750. 00| 200. 00 3000. 00
1, 000. 00 1000. 00| 3, 000. 00 3000. 00| 1, 500. 00 1500. 00
2, 000. 00 2000. 00| 7,000. 00 7000. 00| 1, 300. 00 1300. 00
30. 00 2340. 00| 100. 00 7800. 00| 25.00 1950. 00
250. 00 1000. 00| 625. 00 2500. 00| 100. 00 400. 00
275. 00 275. 00| 500. 00 500. 00| 150. 00 150. 00
150. 00 600. 00| 500. 00 2000. 00| 150. 00 600. 00
25.00 7750. 00| 50. 00 15500. 00| 10. 00 3100. 00
30. 00 900. 00| 500. 00 15000. 00| 350. 00 10500. 00
45. 00 1215. 00| 10. 00 270. 00| 20.00 540. 00
20.00 600. 00| 130. 00 3900. 00| 10. 00 300. 00
300. 00 12600. 00| 285. 00 11970. 00| 200. 00 8400. 00
840. 00 117600. 00| 600. 00 84000. 00| 400. 00 56000. 00
500. 00 2500. 00| 600. 00 3000. 00| 300. 00 1500. 00
50, 000. 00* 50000. 00| 45, 000. 00* 45000. 00| 41, 426. 00* 41426. 00
1, 200. 00 7200. 00| 1, 500. 00 9000. 00| 1, 100. 00 6600. 00
1, 500. 00 48000. 00| 1, 900. 00 60800. 00| 1, 450. 00 46400. 00



11- 079504

11- SD- 78- 35

08/ 22/ 02
_______________________________ |
SECOND |
BI D AMOUNT |
1, 500. 00 10500. 00
900. 00 10800. 00
26, 000. 00* 26000. 00
492, 300. 00

SUMMARY OF

1, 900. 00 13300. 00
1, 000. 00 12000. 00
12, 000. 00* 12000. 00

598, 890. 00

REMAI NI NG BI DDERS

1, 450. 00 10150. 00
900. 00 10800. 00
25, 000. 00* 25000. 00

417,726. 00

Bl D245
PAGE 7
09/ 17/ 02



